

3.5 CONSTRUCTION PROJECTS COMPLETED IN LAST 5 YEARS Page 1

Name: Pottawatomie County Justice Center
Contact: Robert Reece, 785-457-3455
Architect: Treanor Architects
Dan Rowe 785-235-0012
Contract Amount: \$11,845,455
Completion Date: February, 2014
% of Cost of Work Performed with Our Forces 4 %

Name: Kid's Stuff Remodel
Contact: JW Manufacturing
John Woodward, 785-862-3707
Architect: Treanor Architects
Lisa Lamb 785-842-4858
Contract Amount: \$1,011,187
Completion Date: February, 2014
% of Cost of Work Performed with Our Forces 7%

Name: Capitol Federal Mid-Town Bank
Contact: Capitol Federal Bank
Ken Scott, 785-270-6121
Architect: Gastinger Walker Harden
Kevin Harden, 816-421-8200
Contract Amount: \$1,489,597
Completion Date: February, 2014
% of Cost of Work Performed with Our Forces 7%

Name: Central Plant Generator Ventilation
Contact: Sprint Nextel Systems Corp
Tom Victorine, 913-827-0698
Architect: Henderson Engineers
William Price 913-742-5338
Contract Amount: \$216,072
Completion Date: March, 2014
% of Cost of Work Performed with Our Forces 20%

Name: Maryland Heights HVAC Unit Replacement
Contact: CenturyLink
Mike Dishman, 913-829-6066
Architect: Mark D George Architecture
Mark George, 913-219-6146
Contract Amount: \$297,137
Completion Date: April, 2014
% of Cost of Work Performed with Our Forces 13%

Name: FMS 8 Fencing & Lighting Replacement
Contact: KARNG
Tim Driggs, 785-274-1841
Contract Amount: \$151,405
Completion Date: May, 2014
% of Cost of Work Performed with Our Forces 12%

3.5 CONSTRUCTION PROJECTS COMPLETED IN LAST 5 YEARS Page 2

Name: Gardner CO Building Alterations
CenturyLink
Contact: Mike Dishman, 913-829-6066
Architect: Mark D George Architecture
Mark George, 913-219-6146
Contract Amount: \$557,241
Completion Date: April, 2014
% of Cost of Work Performed with Our Forces 12%

Name: Memorial Union 6th Floor Restroom Remodel
University of Kansas
Contact: Janice Phillips, 785-864-5640
Architect: Janice Phillips (KU)
785-864-5640
Contract Amount: \$133,932
Completion Date: April, 2014
% of Cost of Work Performed with Our Forces 20%

Name: RTU Replacement
CenturyLink
Contact: Mike Dishman, 913-315-8438
Architect: CEC, LLC
Ed Geraghty 614-392-2902
Contract Amount: \$532,087
Completion Date: April, 2014
% of Cost of Work Performed with Our Forces 1%

Name: Midway Dish Farm
CenturyLink
Contact: Mike Dishman, 913-315-8438
Architect: AllState Consultants
Ron Shy 573-875-8799
Contract Amount: \$271,000
Completion Date: April, 2014
% of Cost of Work Performed with Our Forces 17%

Name: CenturyLink
Topeka Tyler Building Addition
Contact: Mike Dishman, 913-315-8438
Architect: Mark George Architect, 913-219-6146
Contract Amount: \$606,061
Completion Date: June, 2014
% of Cost of Work Performed with Our Forces 7%

3.5 CONSTRUCTION PROJECTS COMPLETED IN LAST 5 YEARS Page 3

Name: Panda Express
The University of Kansas
Contact: Monita Ireland, 785-864-3286
Architect: Sabatini Architects, Inc.
Sean Reardon, 785-664-3399
Contract Amount: \$383,994
Completion Date: July, 2014
% of Cost of Work Performed with Our Forces 14%

Name: Building 636 Forbes Field
KARNG
Contact: Tim Driggs, 785-274-1841
Architect: HTK
Dennis Haugh, 785-266-5373
Contract Amount: \$510,182
Completion Date: September, 2014
% of Cost of Work Performed with Our Forces 7.5%

Name: Building 636 Sustainment
USPFO
Contact: Linda Kriss, 785-274-1231
Architect: HTK
Dennis Haugh, 785-266-5373
Contract Amount: \$681,097
Completion Date: September, 2014
% of Cost of Work Performed with Our Forces 17%

Name: Salina Avionics CO
KARNG
Contact: Tim Driggs, 785-274-1841
Architect: Tevis Architects, Inc.
Lonnie Shanks, 913-599-3003
Contract Amount: \$406,847
Completion Date: September, 2014
% of Cost of Work Performed with Our Forces 6%

Name: Lawrence Public Schools ADA Ramp
Lawrence Public Schools
Contact: Trish Brooke-Fruendt, 785-330-4701
Architect: None
Contract Amount: \$104,152.00
Completion Date: September, 2014
% of Cost of Work Performed with Our Forces 7.5%

Name: Stephenson Hall MEP
University of Kansas
Contact: Laura Gagliano, 785-864-5675
Architect: PEC, Jarrod Mann, 785-842-6464
Contract Amount: \$737,730
Completion Date: September, 2014
% of Cost of Work Performed with Our Forces 15%

3.5 CONSTRUCTION PROJECTS COMPLETED IN LAST 5 YEARS Page 4

Name: Topeka Bible Church
Contact: Nat Diliberto, 785-234-5545
Architect: Architect One
Mike Wilson, 785-271-7010
Contract Amount: \$4,156,431
Completion Date: September, 2014
% of Cost of Work Performed with Our Forces 12%

Name: Quarantine Building
City of Topeka
Contact: Mark Schreiner, 785-368-3842
Architect: GLMV Architects
Craig Rhodes, 316-265-9367
Contract Amount: \$1,009,728
Completion Date: November, 2014
% of Cost of Work Performed with Our Forces 12%

Name: Wentzville RTU Replacement
CenturyLink
Contact: Mike Dishman, 913-315-8438
Architect: Gibbens Drake Scott, Inc.
Chris Huber, 816-358-1790
Contract Amount: \$135,107
Completion Date: December, 2014
% of Cost of Work Performed with our Forces 26%

Name: PD Taste Upgrades
Hill's Pet Nutrition Emporia Plant
Contact: Lyle Burkholder, 620-340-6990
Architect: N/A
Contract Amount: \$195,976
Completion Date: December, 2014
% of Cost of Work Performed with Our Forces 5%

Name: Rotex/Screening Ventilation
Hills Pet Nutrition, Emporia
Contact: Lyle Burkholder, 620-340-6970
Architect: None
Contract Amount: \$136,457.00
Completion Date: December, 2014
% of Cost of Work Performed with Our Forces 4%

Name: Morris County Hospital
MRI Build Out
Contact: Jim Reagan, 620-767-6811
Architect: HMN Architects, Shawn Harding
913-451-9075
Contract Amount: \$415,628
Completion Date: January, 2015
% of Cost of Work Performed with Our Forces 15%

3.5 CONSTRUCTION PROJECTS COMPLETED IN LAST 5 YEARS Page 5

Name: Watkins Health Center Lobby Remodel
University of Kansas
Contact: Laura D. Gagliano, 785-864-5675
Architect: International Architects Ateller
816-471-6522
Contract Amount: \$194,356.00
Completion Date: January, 2015
% of Cost of Work Performed with Our Forces 8.75%

Name: Main Level Renovations Phase I
Grace Episcopal Cathedral
Contact: Steve Lipscomb, 785-235-3457
Architect: Junk Architects
Robert Junk, 816-472-7722
Contract Amount: \$561,431.00
Completion Date: February 2015
% of Cost of Work Performed with Our Forces 21%

Name: FD Burn Building
City of Topeka
Contact: Mark Schreiner, 785-368-3842
Architect: Schwerdt Design Group
Mike Stormer, 785-273-7540
Contract Amount: \$464,644.00
Completion Date: February 2015
% of Cost of Work Performed with Our Forces 7%

Name: Remodel and Addition
Topeka Bible Church
Contact:
Architect:
Contract Amount: \$3,843,280
Completion Date: February, 2015
% of Cost of Work Performed with Our Forces 12%

Name: Cosby Building 220 HVAC
Boehringer Ingleheim Vetmedica, Inc.
Contact: Dale Buhman, 816-390-0407
Architect: Lankford & Associates
Alan Lankford, 816-221-1411
Contract Amount: \$222,167.00
Completion Date: February 2015
% of Cost of Work Performed with Our Forces 14.75%

3.5 CONSTRUCTION PROJECTS COMPLETED IN LAST 5 YEARS Page 6

Name: Church Addition
Trinity Baptist Church
Contact: Anthony Harwell, 785-456-8513
Architect: Lifeway Architecture
Steve Newton, 615-251-2466
Contract Amount: \$2,470,663.00
Completion Date: April 2015
% of Cost of Work Performed with Our Forces 0.2%

Name: Trapaja Office Remodel
Contact: Patti Bossert,
Architect: Architect One
Contract Amount: \$335,345.00
Completion Date: April 2015
% of Cost of Work Performed with Our Forces 26.5%

Name: Dryer Optimization
Hill's Pet Nutrition Emporia Plant
Contact: Lyle Burkholder, 620-340-6990
Architect: N/A
Contract Amount: \$321,165.00
Completion Date: April, 2015
% of Cost of Work Performed with Our Forces 5%

Name: Lab HVAC Unit Replacement
Hill's Pet Nutrition Emporia Plant
Contact: Lyle Burkholder, 620-340-6990
Architect: N/A
Contract Amount: \$72,865.21
Completion Date: April, 2015
% of Cost of Work Performed with Our Forces 14%

Name: Metabolic Line Extensions
Hill's Pet Nutrition Emporia Plant
Contact: Lyle Burkholder, 620-340-6990
Architect: N/A
Contract Amount: \$105,376.95
Completion Date: May 2015
% of Cost of Work Performed with Our Forces 10.9%

Name: RTO Vent Mods
Hills Pet Nutrition, Emporia
Contact: Lyle Burkholder, 620-340-6990
Architect: None
Contract Amount: \$371,381.81
Completion Date: May, 2015
% of Cost of Work Performed with Our Forces 15.5%

3.5 CONSTRUCTION PROJECTS COMPLETED IN LAST 5 YEARS Page 7

Name: 600 NC Roof Replacement
CenturyLink
Contact: Bob Darrah, 913-269-3697
Architect: None
Contract Amount: \$2,445,508.84
Completion Date: June, 2015
% of Cost of Work Performed with Our Forces 2.5%

Name: Building P Safety Upgrade
Boehringer Ingleheim Vetmedica, Inc
Contact: Tom Ricker, 816-236-8234
Architect: Bell Knott & Associates
Justin Murray, 913-378-1600
Contract Amount: \$309,526.20
Completion Date: May, 2015
% of Cost of Work Performed with Our Forces 37.3%

Name: USD 417 Council Grove High School
Contact:
Architect: Ben Moore
Contract Amount: \$200,000.00
Completion Date: August, 2015
% of Cost of Work Performed with Our Forces 33.4%

Name: Salina West Code Retrofit (KBS14136)
Kansas Army National Guard
Contact: Chris Hargis, 785-274-1144
Architect: SPT Architecture
Brandon Gibson, 785-777-2400
Contract Amount: \$284,291.73
Completion Date: August 2015
% of Cost of Work Performed with Our Forces 24%

Name: Summit Trucking: Building Addition & Reno (KBS14159)
Summit Holdings
Contact: Troy McCrary, 785-235-8711
Architect: Architect One
Mike Wilson, 785-271-7010
Contract Amount: \$448,705.82
Completion Date: August 2015
% of Cost of Work Performed with Our Forces 12%

Name: Go Modern (KBS15078)
Advisors Excel
Contact: Amy Klotz, CFO, 866-363-9595
Architect: Treanor Architects
Gwen Gigous, 816-221-0800
Contract Amount: \$812,931.65
Completion Date: September 2015
% of Cost of Work Performed with Our Forces 13.2%

3.5 CONSTRUCTION PROJECTS COMPLETED IN LAST 5 YEARS Page 8

Name: FMS 4 Hutchison (KBS14135)
Kansas Army National Guard
Contact: Chris Hargis, 785-274-1144
Architect: Latimer Sommers & Associates,
Kyle Wilk, 785-233-3232
Contract Amount: \$219,995.00
Completion Date: September 2015
% of Cost of Work Performed with Our Forces 0.6%

Name: BNSF Building #12 Exhaust Fans (KBS15108)
Contact: Bob Schmidt
Architect: N/A
Contract Amount: \$146,446.04
Completion Date: October 2015
% of Cost of Work Performed by Our Forces 3.6%

Name: Learned 3109 Lab (KBS15104)
University of Kansas
Contact: KU Design & Construction Mgmt 785-864-3433
Architect: Treanor Architects
Contract Amount: \$126,506.00
Completion Date: October 2015
% of Cost of Work Performed by Our Forces 16%

Name: CenturyLink Junction City HVAC
CenturyLink
Contact: Bob Darrah, 913-269-3697
Architect: Bell / Knott Associates
Anthony Heinz, 913-378-1600
Contract Amount: \$1,453,480.55
Completion Date: October, 2015
% of Cost of Work Performed with Our Forces 10.3%

Name: Parish Hall Addition (KBS14021)
St. Bernard's Catholic Church
Contact: Father Mike Peterson, 785-456-7869
Architect: Treanor Architects
Chris Cunningham, 785-371-0767
Contract Amount: \$2,432,910.80
Completion Date: December 2015
% of Cost of Work Performed with Our Forces 7.9%

Name: Gardner 435 Main Remodel (KBS15019)
CenturyLink
Contact: Bob Darrah, 913-269-3697
Architect: Bell / Knott & Associates
Anthony Heinz, 913-378-1600
Contract Amount: \$1,028,362.00
Completion Date: December 2015
% of Cost of Work Performed by Our Forces 14.67%

3.5 CONSTRUCTION PROJECTS COMPLETED IN LAST 5 YEARS Page 9

Name: 600 NC Front Plaza Replacement (KBS15095)
CenturyLink
Contact: Rob Darrah, Project Mgr, 913-269-3697
Architect: Bell Knott & Associates
Contract Amount: \$557,600.00
Completion Date: December 2015
% of Cost of Work Performed by Our Forces 10.7%

Name: Junction City, KS Roof (KBS15125)
CenturyLink
Contact: Rob Darrah, Project Mgr, 913-269-3697
Architect: Bell Knott & Associates
Contract Amount: \$311,320.00
Completion Date: December 2015
% of Cost of Work Performed by Our Forces 0.5%

Name: 600 New Century, Dock Paving (KBS15176)
CenturyLink
Contact:
Architect: None
Contract Amount: \$279,721.00
Completion Date: December 2015
% of Cost of Work Performed by Our Forces 9%

Name: LPKC K-Rail Paint (KBS15069)
BNSF
Contact: Angela Mannell 785-207-6510
Architect: None
Contract Amount: \$372,929.00
Completion Date: January 2016
% of Cost of Work Performed with Our Forces 1.2%

Name: Topeka MSCC Packaging (KBS15129)
Hill's Pet Nutrition
Contact: Bruce Sykes 785-286-8006
Architect: N/A
Contract Amount: \$191,851.00
Completion Date: January 2016
% of Cost of Work Performed by Our Forces

Name: HQ29 Remodel (KBS15130)
KCP&L
Contact: Mark Moore, Jr., Facilities Mgr., 816-701-7835
Architect: Jackson Main Architecture
Contract Amount: \$216,983.00
Completion Date: January 2016
% of Cost of Work Performed by Our Forces 10%

3.5 CONSTRUCTION PROJECTS COMPLETED IN LAST 5 YEARS Page 10

Name: Hays House (KBS15115)
City of Council Grove, KS

Contact:
Architect: Ben Moore Studio LLC
Contract Amount: \$180,994.00
Completion Date: January 2016
% of Cost of Work Performed by Our Forces 41%

Name: Topeka Health Center (KBS15071)
City of Topeka, KS

Contact:
Architect: Schwerdt Design Group
Contract Amount: \$261,755.00
Completion Date: January 2016
% of Cost of Work Performed by Our Forces 23%

Name: BNSF Restrooms Phase 2 (KBS15089)

Contact: Bob Schmidt
Architect: Bennet Benner Partners
Contract Amount: \$671,760.00
Completion Date: February 2016
% of Cost of Work Performed by Our Forces 14.9%

Name: Ambler Center Remodel (KBS15072)

Contact: University of Kansas
KU Design & Construction Mgmt 785-864-3433
Architect: Sabitini Architects
Laurel Schwaab, 785-331-3399
Contract Amount: \$367,228.00
Completion Date: February 2016
% of Cost of Work Performed by Our Forces 18%

Name: 575 Maryville Centre 4th Floor (KBS15085)

Contact: CenturyLink
Rob Darrah, Project Mgr, 913-269-3697
Architect: Fox Architects
Contract Amount: \$653,747.60
Completion Date: March 2016
% of Cost of Work Performed by Our Forces 17%

Name: CenturyLink Columbia IPTV Ph 1A (KBS 14079)

Contact: CenturyLink
Mike Dishman, 913-829-6066
Architect: Mark D. George Architecture
Mark D. George, 913-219-6146
Contract Amount: \$299,500.00
Completion Date: April 2016
% of Cost of Work Performed by Our Forces 29%

3.5 CONSTRUCTION PROJECTS COMPLETED IN LAST 5 YEARS Page 11

Name: Hills PNC: EFL (KBS14121)
Hills Pet Nutrition, Topeka
Contact: Lance Ankerholz, 785-368-5334
Architect: Treanor Architects
David Livingood, 785-235-0012
Contract Amount: \$1,947,304.00
Completion Date: May 2016
% of Cost of Work Performed by Our Forces 22%

Name: Topeka Federal Warehouse (KBS 14138)
Kansas Army National Guard
Contact: Chris Hargis, 785-274-1144
Architect: BG Consultants Inc.
J Patrick Cox, 785-749-4474
Contract Amount: \$249,910.00
Completion Date: May 2016
% of Cost of Work Performed by Our Forces 4%

Name: Dept of Corrections Food Service (KBS15023)
Shawnee County, KS
Architect: Treanor Architects
Tathiana Woolery, 785-235-0012
Contract Amount: \$3,232,415.00
Completion Date: May 2016
% of Cost of Work Performed by Our Forces 10%

Name: Kansas Army National Guard (KBS15109)
Ottawa Readiness Center
Contact: Anthony Piscano, Project Mgr, KARNG 785-274-1144
Architect: LK Architecture
Contract Amount: \$241,076.00
Completion Date: May 2016
% of Cost of Work Performed by Our Forces 10%

Name: Topeka LightCore Upgrades (KBS15191)
CenturyLink
Contact: Rob Darrah, Project Mgr, 913-269-3697
Architect: Bell Knott & Associates
Contract Amount: \$291,842.00
Completion Date: March 2016
% of Cost of Work Performed by Our Forces 12%

Name: New Century Remodel (KBS13167)
CenturyLink
Contact: Rob Darrah, 913-269-3697
Architect: Bell Knott & Associates
Anthony Heinz, 913-378-1614
Contract Amount: \$10,263,630.00
Completion Date: May 2016
% of Cost of Work Performed by Our Forces 14%

3.5 CONSTRUCTION PROJECTS COMPLETED IN LAST 5 YEARS Page 12

Name: Jeffrey Energy Center Bldg Upgrades (KBS15170)
Westar Energy
Contact: Pat Tryon, Westar Energy, 785-575-8206
Architect: Wellner Architects
Contract Amount: \$7,106,838.16
Completion Date: August, 2016
% of Cost of Work Performed by Our Forces 4%

Name: Mechanical & Fire Alarm Upgrades (KBS16048)
Hiawatha, KS Schools
Contact: Jason Quattlebaum, P1 Group 913-529-5000
Architect: HTK Architects
Contract Amount: \$577,365.77
Completion Date: August 2016

% of Cost of Work Performed by Our Forces 38%
Name: Phase I Addition (KBS14048)
Bartlett & West
Contact: Keith Warta, 785-272-2252
Architect: Treanor Architects
Audrie Wenger, 785-842-4858
Contract Amount: \$5,206,671.00
Completion Date: September 2016
% of Cost of Work Performed by Our Forces 11.5%

Name: CenturyLink Columbia Chiller (KBS14095)
CenturyLink
Contact: Mike Dishman, 913-829-6066
Architect: Mark D. George Architecture
Mark D. George, 913-219-6146
Contract Amount: \$301,908.00
Completion Date: September 2016
% of Cost of Work Performed by Our Forces 5.9%

Name: Topeka Sensory Building (KBS15060)
Hills Pet Nutrition
Contact: Bruce Sykes 785-286-8006
Architect: Treanor Architects, P.A.
David Livingood 785-235-0012
Contract Amount: \$300,707.35
Completion Date: September 2016
% of Cost of Work Performed by Our Forces 25.4%

Name: WIT Building D Remodel (KBS15091)
Washburn University
Contact: Clark Coco, Dean, Washburn Tech
Architect: Architect One
Contract Amount: \$1,864,910.00
Completion Date: August 2016
% of Cost of Work Performed by Our Forces 11.6%

3.5 CONSTRUCTION PROJECTS COMPLETED IN LAST 5 YEARS Page 13

Name: Columbia Phase 1B UPS (KBS15120)
CenturyLink
Contact: Rob Darrah, Project Mgr, 913-269-3697
Architect: Mark George
Contract Amount: \$454,981.00
Completion Date: September 2016
% of Cost of Work Performed by Our Forces 25.2%

Name: 4501 & 4515 Kansas Ave Restrooms (KBS15161)
Burlington Northern Santa Fe
Contact: Bob Schmidt (785) 217-8796
Architect: BBP
Contract Amount: \$363,819.85
Completion Date: August 2016
% of Cost of Work Performed by Our Forces 27.5%

Name: Erosion Control (KBS16005)
Hill's Pet Nutrition
Contact: Lyle Burkholder, Project Mgr. 620-340-6990
Architect: None
Contract Amount: \$233,800.00
Completion Date: July 2016
% of Cost of Work Performed by Our Forces 3.1%

Name: GOB Phase III (KBS16056)
Burlington Northern SantaFe
Contact: Bob Schmidt, BNSF CBRE, 785-435-2197
Architect: Bennet Benner Partners
Contract Amount: \$432,640.00
Completion Date: August 2016
% of Cost of Work Performed by Our Forces 2.3%

Name: 600 NC Security Room (KBS16236)
CenturyLink
Contact: Rob Darrah, Project Mgr, 913-269-3697
Architect: Bell Knott & Associates
Contract Amount: \$685,858.00
Completion Date: November 2016
% of Cost of Work Performed by Our Forces 0%

Name: Warrensburg Roof (KBS16131)
CenturyLink
Contact: Rob Darrah, Project Mgr, 913-269-3697
Architect: None
Contract Amount: \$262,100.00
Completion Date: November 2016
% of Cost of Work Performed by Our Forces 1.8%

3.5 CONSTRUCTION PROJECTS COMPLETED IN LAST 5 YEARS Page 14

Name: Remodel Bldg 217, Salina, KS (KBS15172)
Kansas Army National Guard
Contact: Chris Hargis, Project Mgr, KS Natl Guard, 785-274-1217
Architect: Jones Gilliam Renz
Contract Amount: \$681,902.00
Completion Date: December 2016
% of Cost of Work Performed by Our Forces 12%

Name: Kansas Roofs 2016 (KBS16049)
CenturyLink
Contact: Rob Darrah, Project Mgr, 913-269-3697
Architect: None
Contract Amount: \$738,699.00
Completion Date: December 2016
% of Cost of Work Performed by Our Forces 6.4%

Name: Emporia Spot Cooling (KBS16055)
Hill's Pet Nutrition
Contact: Lyle Burkholder, Project Mgr. 620-340-6990
Architect: None
Contract Amount: \$348,000.00
Completion Date: December 2016
% of Cost of Work Performed by Our Forces 8.2%

Name: Missouri Roofs 2016 (KBS16058)
CenturyLink
Contact: Rob Darrah, Project Mgr, 913-269-3697
Architect: None
Contract Amount: \$433,408.00
Completion Date: December 2016
% of Cost of Work Performed by Our Forces 6%

Name: KC 4515 Restrooms Phase II (KBS16057)
Burlington Northern SantaFe
Contact: Bob Schmidt, BNSF CBRE, 785-435-2197
Architect: Bennet Benner Partners
Contract Amount: \$310,000.00
Completion Date: December 2016
% of Cost of Work Performed by Our Forces 48%

Name: Templin Hall HVAC (KBS16099)
University of Kansas
Contact: Ted Supplee, Sr. Project Mgr., P1 Group 913-529-5000
Architect: HTK / Hoss & Brown
Contract Amount: \$240,534.00
Completion Date: December 2016
% of Cost of Work Performed by Our Forces 2.3%

3.5 CONSTRUCTION PROJECTS COMPLETED IN LAST 5 YEARS Page 15

Name: Cameron HVAC (KBS16206)
CenturyLink
Contact: Rob Darrah, Project Mgr, 913-269-3697
Architect: Bell Knott & Associates
Contract Amount: \$413,637.00
Completion Date: December 2016
% of Cost of Work Performed by Our Forces 12.6%

Name: KC 4515 Restrooms Phase II (KBS16057)
Burlington Northern SantaFe
Contact: Bob Schmidt, BNSF CBRE, 785-435-2197
Architect: Bennet Benner Partners
Contract Amount: \$344,176.00
Completion Date: December 2016
% of Cost of Work Performed by Our Forces 48%

Name: Templin Hall HVAC (KBS16099)
University of Kansas
Contact: Ted Supplee, Sr. Project Mgr., P1 Group 913-529-5000
Architect: HTK / Hoss & Brown
Contract Amount: \$252,172.00
Completion Date: December 2016
% of Cost of Work Performed by Our Forces 2.3%

Name: Warrensburg Roof (KBS16131)
CenturyLink
Contact: Rob Darrah, Project Mgr, 913-269-3697
Architect: None
Contract Amount: \$262,100.00
Completion Date: December 2016
% of Cost of Work Performed by Our Forces 1.8%

Name: Riley County Courthouse (KBS15210)
Riley County, KS Public Works
Contact: Leon Hobson, Director, 785-537-6330
Architect: Bruce McMillian
Contract Amount: \$504,650.00
Completion Date: January 2017
% of Cost of Work Performed by Our Forces 17.5%

Name: Small Dog Facility (KBS16021)
Hills Pet Nutrition
Contact: Bruce Sykes, Sr. Engineer, 785-266-8006
Architect: Schwerdt Design Group
Contract Amount: \$4,000,000.99
Completion Date: January 2017
% of Cost of Work Performed by Our Forces 2.1%

3.5 CONSTRUCTION PROJECTS COMPLETED IN LAST 5 YEARS Page 16

Name: Columbia 1st Floor HVAC (KBS16132)
CenturyLink
Contact: Rob Darrah, Project Mgr, 913-269-3697
Architect: Mark George Architect
Contract Amount: \$246,665.00
Completion Date: February 2017
% of Cost of Work Performed by Our Forces 24.%

Name: Concordia Remodel (KBS16114)
Central National Bank
Contact:
Architect: Deam & Deam
Contract Amount: \$152696.87
Completion Date: February 2017
% of Cost of Work Performed by Our Forces 3%

Name: Jeffrey Energy Center COW Building (KBS16189)
Westar
Contact: Pat Tryon, 785-575-8206
Architect: HTK Architects
Contract Amount: \$731,107.00
Completion Date: March 2017
% of Cost of Work Performed by Our Forces 13%

Name: Salina UTE POV Parking (KBS16182)
Kansas Army National Guard
Contact: Chris Hargis, Project Mgr, 785-274-1217
Architect: Wilson & Company
Contract Amount: \$206,657.99
Completion Date: March 2017
% of Cost of Work Performed by Our Forces 3%

Name: Atrium Enclosure (KBS16020)
CenturyLink
Contact: Rob Darrah, Project Mgr, 913-269-3697
Architect: Bell Knott & Associates
Contract Amount: \$1,259,777.00
Completion Date: March 2017
% of Cost of Work Performed by Our Forces 27%

Name: Breakroom Addition (KBS16137)
Garsite, Kansas City, KS
Contact: Steve Barron, 913-279-3081
Architect: Davidson A&E
Contract Amount: \$190,000.99
Completion Date: April 2017
% of Cost of Work Performed by Our Forces 7%

3.5 CONSTRUCTION PROJECTS COMPLETED IN LAST 5 YEARS Page 17

Name: Mullin Creek Security, Maryville, MO (KBS16146)
KCP&L
Contact: Brian Meinershagen, KCP&L Security 816-701-0508
Architect: Jackson Main
Contract Amount: \$273,999.00
Completion Date: April 2017
% of Cost of Work Performed by Our Forces 7%

Name: Cameron HVAC (KBS16206)
CenturyLink
Contact: Rob Darrah, Project Mgr, 913-269-3697
Architect: Bell Knott & Associates
Contract Amount: \$421,786.90
Completion Date: May 2017
% of Cost of Work Performed by Our Forces 14%

Name: BNSF 4515 Phase 3 Restrooms (KBS16197)
Jones Lang LaSalle
Contact: Bryan Groves 817-470-7266
Architect: BBP
Contract Amount: \$267,304.00
Completion Date: May 2017
% of Cost of Work Performed by Our Forces 26%

Name: Shawnee County Courtroom Renovations (KBS15219)
Shawnee County, KS
Contact: Jeff Lane, Architect, 785-235-0012
Architect: Treanor Architects
Contract Amount: \$375,318.76
Completion Date: June 2017
% of Cost of Work Performed by Our Forces 25%

Name: Salina Machine Guards (KBS16067)
General Electric Gas & Oil
Contact: Fred Foley, Plant Engineer 785-309-2639
Architect: N/A
Contract Amount: \$198,958.00
Completion Date: July 2017
% of Cost of Work Performed by Our Forces 43%

Name: Hills Emporia Direct Transfer (KBS17033)
Hills Pet Nutrition
Contact:
Architect: N/A
Contract Amount: \$290,600.00
Completion Date: October 2017
% of Cost of Work Performed by Our Forces 42%

3.5 CONSTRUCTION PROJECTS COMPLETED IN LAST 5 YEARS **Page 18**

Name: St. Joseph Church Restoration (KBS14156)
Contact:
Architect: SFS Architects
Marsha Hoffman, 816-474-1397
Contract Amount: \$2,961,159.24
Completion Date: December 2017
% of Cost of Work Performed by Our Forces 13%

Name: Warrensburg Chiller Project (KBS17085)
Contact: CenturyLink
Rob Darrah, Project Mgr, 913-269-3697
Architect: Bell Knott & Associates
Contract Amount: \$175,978.70
Completion Date: December 2017
% of Cost of Work Performed by Our Forces 11%

Name: Hills Topeka Building Demo (KBS16199)
Contact: Hills Pet Nutrition
Lance Ankerholz, Project Dev. 785-368-5334
Architect: NA
Contract Amount: \$588,772.00
Completion Date: January 2018
% of Cost of Work Performed by Our Forces 11%

Name: Salina Bldg 321 HVAC (KBS17053)
Contact: Kansas Army National Guard
Chris Hargis, Project Mgr. 785-274-1217
Architect: Latimer Sommers & Associates P.A.
Contract Amount: \$181,077.00
Completion Date: January 2018
% of Cost of Work Performed by Our Forces 4%

Name: Nabholz: AT&T 1425 Oak St. (KBS17005)
Contact:
Architect: Schwerdt Design Group
Contract Amount: \$205,539.26
Completion Date: January 2018
% of Cost of Work Performed by Our Forces 30%

Name: Justin Hall Kitchen (KBS17090)
Contact: Kansas State University
Architect: Clark Hueseman
Contract Amount: \$500,582.35
Completion Date: February 2018
% of Cost of Work Performed by Our Forces 9%

3.5 CONSTRUCTION PROJECTS COMPLETED IN LAST 5 YEARS Page 19

Name: Kitchen (KBS17084)
First Presbyterian Church
Contact:
Architect: Clark Huesemann Architects
Contract Amount: \$403,093.00
Completion Date: March 2018
% of Cost of Work Performed by Our Forces 21%

Name: Salina Bldg 217 Office (KBS17052)
Kansas Army National Guard
Contact: Chris Hargis, Project Mgr. 785-274-1217
Architect: HTK Architects
Contract Amount: \$800,346.30
Completion Date: April 2018
% of Cost of Work Performed by Our Forces 10%

Name: Van Buren MO New Building (KBS17149)
Century Link
Contact: Rob Darrah, Project Mgr., 913-269-3697
Architect: Bell Knott & Associates
Contract Amount: \$286,038.10
Completion Date: June 2018
% of Cost of Work Performed by Our Forces 8%

Name: St. Peters WC Remodel (KBS18004)
Century Link
Contact: Rob Darrah, Project Mgr., 913-269-3697
Architect: Bell Knott
Contract Amount: \$223,271.00
Completion Date: June 2018
% of Cost of Work Performed by Our Forces 17%

Name: O'Fallon HVAC (KBS18005)
Century Link
Contact: Rob Darrah, Project Mgr., 913-269-3697
Architect: Bell Knott
Contract Amount: \$379,034.00
Completion Date: June 2018
% of Cost of Work Performed by Our Forces 12.5%

Name: Salina Nickell Hall (KBS17169)
Kansas Army National Guard
Contact:
Architect: Kansas Army National Guard
Contract Amount: \$226,659.00
Completion Date: July 2018
% of Cost of Work Performed by Our Forces 7%

3.5 CONSTRUCTION PROJECTS COMPLETED IN LAST 5 YEARS **Page 20**

Name: Justin Hall Vivarium (KBS17067)
Kansas State University
Contact: Dianna Hutchison, Facilities Director 785-532-0379
Architect: Clark Huesemann
Contract Amount: \$473,442.00
Completion Date: July 2018
% of Cost of Work Performed by Our Forces 10%

Name: Van Buren Flood Mods (KBS17087)
CenturyLink
Contact: Rob Darrah, Project Mgr, 913-269-3697
Architect: Bell Knott & Associates
Contract Amount: \$177,535.00
Completion Date: July 2018
% of Cost of Work Performed by Our Forces 100%

Name: 1200 Main – 31st Flr Security (KBS17206)
Kansas City Power & Light
Contact:
Architect: Jackson Main
Contract Amount: \$180,000.00
Completion Date: July 2018
% of Cost of Work Performed by Our Forces 16%

Name: SRL Room 250 (KBS18020)
University of Kansas
Contact: Whitney Jones 785-864-5933
Architect: KU FPD
Contract Amount: \$211,829.00
Scheduled Completion Date: August 2018
% of Cost of Work Performed by Our Forces 16%

Name: Bard Replacements 2018 (KBS18047)
Century Link
Contact: Rob Darrah, Project Mgr., 913-269-3697
Architect: None
Contract Amount: \$344,440.00
Completion Date: October 2018
% of Cost of Work Performed by Our Forces 11%

Name: 2018 KS Split Systems (KBS18061)
Century Link
Contact: Rob Darrah, Project Mgr., 913-269-3697
Architect: None
Contract Amount: \$231,715.00
Completion Date: November 2018
% of Cost of Work Performed by Our Forces 1.5%

3.5 CONSTRUCTION PROJECTS COMPLETED IN LAST 5 YEARS Page 21

Name: Hutchinson Abatement (KBS18027)
Kansas Army National Guard

Contact:
Architect: Kansas Army National Guard
Contract Amount: \$158,228.93
Completion Date: November 2018
% of Cost of Work Performed by Our Forces 9%

Name: Office Renovation (KBS17194)

Scientific Games International
Contact: Ron Pederson, Director of Corp Op Serv 770-825-4057
Architect: Architect One
Contract Amount: \$1,154,903.32
Completion Date: November 2018
% of Cost of Work Performed by Our Forces 13%

Name: Ice Hall Room 118 Remodel (KBS18065)

Kansas State University
Contact: Ryan Holle, Project Manager 785-564-0209
Architect: Clark Emerson Partners
Contract Amount: \$297,426.65
Completion Date: December 2018
% of Cost of Work Performed by Our Forces 14%

Name: 23rd Street Property Upgrades (KBS17065)

USD 497 Lawrence, KS
Contact:
Architect: BA Consultants.
Contract Amount: \$5,613,516.09
Completion Date: December 2018
% of Cost of Work Performed by Our Forces 6%

Name: MHA Towers (KBS16120)

Manhattan Housing Authority
Contact: Joann Sutton, Executive Director 785-776-8588
Architect: Orazem & Scalora Engineering
Contract Amount: \$5,495,763.29
Scheduled Completion Date: December 2018
% of Cost of Work Performed by Our Forces 8%